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Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
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provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0001

1. Section 00010, Bidding Schedule. Delete in its entirety and 
replace with the attached revised Bidding Schedule. 

 
2. Section 00100, Instructions to Bidders. Delete in its 

entirety. 
 

3. Section 00800, paragraph 2a.  Delete in its entirety and 
replace with new paragraph below:  

 
 a.  If the Contractor fails to complete the work within the time 
specified in the Contract, or any extension, the Contractor shall pay 
to the Government as liquidated damages, the sum of $1,089.31 for each 
day of delay.  
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SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
 
        CLIN 0001  
                The CLIN extended description has changed from ALL CONSTRUCTION WORK 
ASSOCIATED WITH THE BULKHEAD, APPURTENANCES, AND WETLAND FOR 
STATIONS 52-24.70 THORUGH 86-25, COMPLETE, IAW THE ATTACHED PLANS AND 
SPECIFICATIONS. to ALL CONSTRUCTION WORK ASSOCIATED WITH THE 
BULKHEAD, APPURTENANCES, AND WETLAND FOR STATIONS 52+24.70 THROUGH 
86+25, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS..  
 
 
 
        CLIN 0002  
                The CLIN extended description has changed from ALL WORK ASSOCIATED 
WITHT THE EXCAVATION AND TREATMENT OF CONTAMINATED RIVER 
SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE, FROM STATIONS 86+25 
THROUGH 92+13.59, COMPLETE, IAW THE ATTACHED PLANS AND 
SPECIFICATIONS to ALL WORK ASSOCIATED WITH THE EXCAVATION AND 
TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW 
MEAN HIGH TIDE, FROM STATIONS 52+24.70 THROUGH 86-25, COMPLETE, IAW THE 
ATTACHED PLANS AND SPECIFICATIONS.  
 
 
 
        CLIN 0004  
                The CLIN extended description has changed from WORK ASSOCIATED WITH 
STATIONS 37+10 THROUGH 45+71.33,  IF EXERCISED. to ALL WORK ASSOCIATED 
WITH STATIONS 37+10 THROUGH 45+71.33, COMPLETE, IF EXERCISED.  
 
 
 
        SUBCLIN 0004AB  
                The CLIN extended description has changed from ALL WORK ASSOCIATED WITH 
THE CONSTRUCTION OF BULKHEAD AND APPURTENANCES FOR STATIONS 37+10 
THROUGH 45+71.33, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF 
EXERCISED. to ALL WORK ASSOCIATED WITH THE EXCAVATION AND 
TREATMENT OF CONTAMINATED REIVER SEDIMENT MATERIAL FROM BELOW 
MEAN HIGH TIDE FOR STATIONS 37+10 THROUGH 45+71.33, IF EXERCISED..  
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        CLIN 0005  
                The CLIN type priced has been added.  
                The CLIN extended description has changed from WORK ASSOCIATED WITH 
SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, IF EXERCISED. to 
SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, MATERIAL ONLY,  IF 
EXERCISED..  
                The pricing detail quantity 1.00 has been added.  
                The unit of issue Lump Sum has been added.  
 
 
 
        SUBCLIN 0005AA  
                This SUBCLIN has been renumbered to CLIN 0011.  
                The CLIN description DELETED has been added.  
                The CLIN extended description has changed from SHEETPILE FOR STATION 
50+24.70 THROUGH 50+24.70, MATERIAL ONLY,  IF EXERCISED. to DELETED.  
                The option status has changed from Option to No Status.  
 
 
 
        SUBCLIN 0005AB  
                This SUBCLIN has been renumbered to CLIN 0007.  
                The CLIN type priced has been deleted.  
                The CLIN description OPTION #5 has been added.  
                The CLIN extended description has changed from SHEETPILE FOR STATION 
50+24.70 THROUGH 50+24.70, LABOR ONLY,  IF EXERCISED. to ALL WORK 
ASSOCIATED WITH STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IF 
EXERCISED.  
                The pricing detail quantity 1.00 has been deleted.  
 
 
 
        CLIN 0006  
                The CLIN type priced has been added.  
                The CLIN extended description has changed from WORK ASSOCIATED FOR 
STATIONS 86+25 THROUGH 92+13.59, IF EXERCISED. to SHEETPILE FOR STATION 
50+24.70 THROUGH 52+24.70, LABOR ONLY,  IF EXERCISED..  
                The pricing detail quantity 1.00 has been added.  
                The unit of issue Lump Sum has been added.  
 
 
 
        SUBCLIN 0006AA  
                This SUBCLIN has been renumbered to SUBCLIN 0007AA.  
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                The CLIN extended description has changed from ALL WORK ASSOCIATED FOR 
STREAMBANK STABILIZATION, FROM STATIONS 86+25 THROUGH 92+13.59, 
COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED to ALL 
WORK ASSOCIATED WITH STREAMBANK STABILIZATION, FROM STATIONS 86+25 
THROUGH 92+13.59, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF 
EXERCISED.  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
 
 
 
        SUBCLIN 0006AB  
                This SUBCLIN has been renumbered to SUBCLIN 0007AB.  
                The CLIN extended description has changed from EXCAVATION AND 
TREATMENT OF CONTAMINATED RIVER SEDIMENTA MATERIAL FROM BELOW 
MEAN HIGH TIDE, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW 
THE ATTACHED PLANS AND SPECIFICATIONS,  IF EXERCISED. to EXCAVATION 
AND TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM 
BELOW MEAN HIGH TIDE, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, 
IAW THE ATTACHED PLANS AND SPECIFICATIONS,  IF EXERCISED..  
 
 
 
The following have been added by full text:  
        SECTION 00010 (REVISED)
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0001  1 Lump 
Sum 

 

 BULKHEAD CONSTRUCTION WORK 
FFP 
ALL CONSTRUCTION WORK ASSOCIATED WITH THE 
BULKHEAD, APPURTENANCES, AND WETLAND FOR 
STATIONS 52+24.70 THROUGH 86+25, COMPLETE, IAW THE 
ATTACHED PLANS AND SPECIFICATIONS. 
PURCHASE REQUEST NUMBER: W16ROE-4085-7150 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 

 



W912DS-04-B-0015 
0001 

Page 6 of 12 
 

 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0002  1 Lump 
Sum 

 

 RIVER EXCAVATION WORK 
FFP 
ALL WORK ASSOCIATED WITH THE EXCAVATION AND 
TREATMENT OF CONTAMINATED RIVER SEDIMENT 
MATERIAL FROM BELOW MEAN HIGH TIDE, FROM 
STATIONS 52+24.70 THROUGH 86+25, COMPLETE, IAW THE 
ATTACHED PLANS AND SPECIFICATIONS 
PURCHASE REQUEST NUMBER: W16ROE-4085-7150 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 
 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0003  1 Lump 
Sum 

 

OPTION OPTION #1 
FFP 
ALL WORK ASSOCIATED WITH THE CONCRETE CAP AND 
DRAINAGE FOR STATIONS 45+71.33 THROUGH 52+24.70, 
COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, 
IF EXERCISED. 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
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ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0004     
OPTION OPTION #2 

FFP 
ALL WORK ASSOCIATED WITH STATIONS 37+10 THROUGH 
45+71.33, COMPLETE, IF EXERCISED 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 
 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0004AA  1 Lump 
Sum 

 

OPTION  
FFP 
ALL WORK ASSOCIATED WITH THE CONSTRUCTION OF 
BULKHEAD AND APPURTENANCES FOR STATIONS 37+10 
THROUGH 45+71.33, COMPLETE, IAW ATTACHED PLANS 
AND SPECIFICATIONS, IF EXERCISED. 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 
 
 

 



W912DS-04-B-0015 
0001 

Page 8 of 12 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0004AB  1 Lump 
Sum 

 

OPTION  
FFP 
ALL WORK ASSOCIATED WITH THE EXCAVATION AND 
TREATMENT OF CONTAMINATED RIVER SEDIMENT 
MATERIAL FROM BELOW MEAN HIGH TIDE FOR STATIONS 
37+10 THROUGH 45+71.33, IF EXERCISED. 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 
 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0005  1 Lump 
Sum 

 

OPTION OPTION #3 
FFP 
SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, 
MATERIAL ONLY,  IF EXERCISED. 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 
 
 

 



W912DS-04-B-0015 
0001 

Page 9 of 12 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0006  1 Lump 
Sum 

 

OPTION OPTION #4 
FFP 
SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, 
LABOR ONLY,  IF EXERCISED. 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 
 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0007   Lump 
Sum 

 

OPTION OPTION #5 
FFP 
ALL WORK ASSOCIATED WITH STATIONS 86+25 THROUGH 
92+13.59, COMPLETE, IF EXERCISED 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
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ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0007AA   Lump 
Sum 

 

OPTION  
FFP 
ALL WORK ASSOCIATED WITH STREAMBANK 
STABILIZATION, FROM STATIONS 86+25 THROUGH 
92+13.59, COMPLETE, IAW ATTACHED PLANS AND 
SPECIFICATIONS, IF EXERCISED 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
 
 
 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT

0007AB  1 Lump 
Sum 

 

OPTION  
FFP 
EXCAVATION AND TREATMENT OF CONTAMINATED 
RIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH 
TIDE, FROM STATIONS 86+25 THROUGH 92+13.59, 
COMPLETE, IAW THE ATTACHED PLANS AND 
SPECIFICATIONS,  IF EXERCISED. 
  

 

  
  
 
 NET AMT 
 
   

               
FOB:  Destination 
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The following have been modified:  
        NOTES

TOTAL BASE BID:  ____________________ 
 
 

TOTAL OPTION # ONE (1):  ____________________ 
 
 

TOTAL OPTION # TWO (2):  ____________________ 
 

 
TOTAL OPTION # THREE (3):  ____________________ 

 
 

TOTAL OPTION # FOUR (4):  ____________________ 
 
 

TOTAL OPTION # FIVE (5):  ____________________ 
 

TOTAL BASE BID INCLUDING ALL OPTIONS:  ____________________ 
 

  
 
 
SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the 
Contractor shall pay liquidated damages to the Government in the amount of  $ 1089.31 for each 
calendar day of delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will 
continue to accrue until the work is completed. These liquidated damages are in addition to 
excess costs of repurchase under the Termination clause. 
 
(End of clause) 
  
 
(End of Summary of Changes)  
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